Table 6-9 Geosyntec Consultants
Summary of Remedial Construction Cost Estimates for Soil
Rolling Knolls Landfill Superfund Site - Feasibility Study
Chatham, New Jersey
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Design/Construction Oversight/Permits $0 $ 69,200 $ 2,057,600 $ 2,233,300 $ 2,712,800 $ 2,747,200 $ 4,849,800 $ 3,025,600 $ 5,128,200 $ 5,037,200
Construction Preparation $0 $ 14,100 $ 215,800 $ 234,300 $ 284,500 $ 175,600 $310,000 $ 193,400 $327,700 $ 415,600
General Construction and Site Management S0 $ 219,500 $ 2,159,200 $ 2,159,200 $ 2,159,200 $ 2,305,200 $ 2,305,200 $ 2,305,200 $ 2,305,200 $ 2,493,200
Areas of Particular Concern (APCs) $0 $0 $2,569,400 $3,728,500 $ 6,821,100 $ 3,728,500 $ 3,728,500 $6,821,100 $6,821,100 $1,655,500
25-Acre Selected Area (Functional Area 1) $0 $0 $8,195,300 $8,170,300 $ 8,170,300 $ 24,139,200 $ 47,501,800 $ 24,139,200 $ 47,501,800 $0
Entire Landfill (140 acres) $0 $0 $0 $0 $0 $0 $0 $0 $0 $45,995,800
Vegetation of Non-Vegetated Areas N N $123,600 $123,600 $ 123,600 $ 123,600 $ 123,600 $123,600 $123,600 N
Site Controls (physical) $0 $225,910 $ 226,000 $ 226,000 $ 226,000 $ 226,000 $ 226,000 $ 226,000 $ 226,000 $ 226,000
Site Controls (administrative) $0 $ 103,200 $ 103,200 $ 103,200 $ 103,200 $ 103,200 $ 103,200 $ 103,200 $ 103,200 $ 103,200
Post-Remedy Operation & Maintenance $0 $ 199,800 $2,217,100 $2,217,100 $2,217,100 $2,217,100 $2,217,100 $559,700 $ 559,700 $ 3,770,700

Total $0 $ 832,000 $ 17,868,000 $ 19,196,000 $ 22,818,000 $ 35,766,000 $ 61,366,000 $ 37,497,000 $ 63,097,000 $ 59,698,000

Notes,
(1) All costs are in 2017 dollars with the exception of Post-Remedy Operation & Maintenance (O&M) costs, which assumes 2.5% annual inflation over 30 years for landfill and groundwater O&M and 5 years for wetland mitigation area maintenance.
(2) See attached Tables 6-2, 6-5(a,b,c), 6-6(a,b), 6-7, and 6-8 for details of cost estimates and Table 6-5 for landfill closure cap details.
(3) See Table 6-4 for cost estimate assumptions, notes, and limitations.
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